GENERAL NOTES	
1	ANY ROOF WORK PERFORMED WILL BE BY LANDLORD'S REQUIRED ROOFER.
2	G.C. SHALL FIELD VERIFY / INSPECT THE EXISTING ROOF SYSTEM AND ROOF FRAMING PRIOR TO THE START OF HIS WORK. ANY DISCREPANCIES FOUND IN THE FIELD OR CONDITIONS THAT WOULD HINDER THE ABILITY TO COMPLETE THE SCOPE OF WORK SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT IMMEDIATELY.
3	G.C. IS RESPONSIBLE TO ENSURE THAT ALL NEW EQUIPMENT IS FLASHED INTO THE EXISTING ROOF SYSTEM PROVIDING A WATERTIGHT CONDITION. ALL WORK SHALL BE PERFORMED IN A MANNER TO NOT VOID ANY EXISTING WARRANTIES.
4	G.C. SHALL COORDINATE WITH THE LANDLORD ALL EXISTING ROOF SYSTEM WARRANTIES IN PLACE AND IF CONTRACTING WITH A SPECIFIC ROOFING SUB-CONTRACTOR IS REQUIRED.
5	G.C SHALL LEAVE THE ROOF IN A WATERTIGHT CONDITION AT THE END OF EACH DAY AND DURING INCLEMENT WEATHER DURING THE DURATION OF CONSTRUCTION.



1 ROOF PLAN 3/16" = 1'-0"

INTERPLAN LLC
ARCHITECTURE
ENGINEERING
INTERIOR DESIGN
PROJECT MANAGEMENT

F-3219

6815 MANHATTAN BOULEVARD
SUITE 115
FORT WORTH, TEXAS 76120
PH 682.747.5054

SEAL:

NO DATE REMARKS
REVISIONS

THE WOODHOUSE *day spa*®

WOODHOUSE DAY SPA
RENOVATION
MARKET STREET
9595 SIX PINES DRIVE
THE WOODLANDS, TEXAS 77680

PROJECT NO: 2019.0172
DATE: ~~11.XX.2019~~

A5.0
ROOF PLAN

CHECKED: TG DRAWN: TH

P:\#Woodhouse\Day Spas\2019.0172 - 9595 Six Pines Drive, Suite 1270, The Woodlands, TX\3 CAD & Drawings\2 Construction Documents\2019.0172 A5.0 ROOF PLAN.dwg, A5.0, 4/11/2019 10:29:29 AM, devin, DWG To PDF.pc3, ARCH expand E1 (30.00 x 42.00 inches), 1:1